



COMMERCIAL & TECHNICAL PROPOSAL

Digital Travel Booking Ecosystem

Design, development, integration, deployment and one year of technical support for a unified web, mobile and administration platform.

PREPARED FOR

**Karossy Travels & Tours
Limited**

PREPARED BY

Achu Systems

PROJECT VALUE

₦6,500,000

Jacob Atam, Lead Developer

08169389886 · jacob.atam@achusystems.com · 15 June 2026

EXECUTIVE OVERVIEW

A unified platform for modern travel commerce

Karossy Travels & Tours Limited requires a scalable digital ecosystem through which customers can search, compare, book, pay for and manage travel services on web and mobile channels.

This proposal covers the strategy, product design, software development, provider integration, testing, deployment, security configuration, training and ongoing support required to deliver that ecosystem. The solution will connect customer-facing booking experiences to a centralized operational portal for reservations, customers, content, pricing and reporting.

Designed for growth

The architecture will separate Karossy's customer experience from individual travel suppliers. New flight, hotel and activity providers can therefore be introduced or replaced without rebuilding the entire platform.

Business outcomes

01

More bookings

Always-on digital access across responsive web, Android and iOS channels.

02

Operational control

Centralized reservations, customer records, pricing, content and reporting.

03

Future readiness

Provider-agnostic integration, multi-currency support and extensible services.

Project objectives

- ✓ Digitize Karossy's booking operations
- ✓ Provide secure online payments
- ✓ Improve customer engagement and retention
- ✓ Build scalable production infrastructure
- ✓ Enable flight, hotel and activity reservations
- ✓ Automate confirmations and booking records
- ✓ Deliver management reporting and analytics
- ✓ Prepare the business for future integrations

CUSTOMER CHANNELS

Website and mobile applications

1. Corporate travel website

A responsive, search-engine-optimized website designed for desktop, tablet and mobile customers. The website will present Karossy's services and support complete booking journeys from discovery through payment and confirmation.

- | | |
|-----------------------------------|-----------------------------|
| ✓ Flight search and booking | ✓ Hotel search and booking |
| ✓ Activities and tours | ✓ Travel packages |
| ✓ Visa assistance services | ✓ Destination pages |
| ✓ Cars and transfer services | ✓ Charter services |
| ✓ Customer registration and login | ✓ Customer dashboard |
| ✓ Reservation management | ✓ Online payment processing |
| ✓ Booking confirmation emails | ✓ Blog and news management |
| ✓ Newsletter subscriptions | ✓ Contact and inquiry forms |
| ✓ Promotional campaigns | ✓ Customer chat support |

2. Android and iOS applications

Native-quality mobile experiences built around fast travel search, clear booking journeys and convenient access to trip information.

Booking experience

- Flight, hotel, activity and tour search
- Reservation checkout and secure payment
- Digital booking documents
- Booking history and reservation management

Customer experience

- Registration, login and profile management
- Push notifications and travel alerts
- Customer support access
- Saved preferences and trip information

OPERATIONAL CONTROL

Central administration portal

A secure, role-based portal will give authorized Karossy personnel direct control over reservations, customers, content, pricing and business reporting.

Reservation management

- Flight, hotel and activity reservations
- Reservation tracking and updates
- Cancellation workflows
- Payment and booking status visibility

Customer management

- Customer profiles and contact records
- Booking history
- Customer communication records
- Service and support context

Content management

- Website pages and banners
- Blog, news and destination content
- Travel packages and offers
- Promotional campaign management

Reports and analytics

- Revenue and booking reports
- Customer and sales reports
- Destination performance
- Reservation statistics

Users, roles and auditability

CAPABILITY	PURPOSE
Administrator accounts	Full configuration and management access.
Staff accounts	Operational access appropriate to assigned responsibilities.
Role-based permissions	Controls who can view, edit, approve or configure specific functions.
Activity logging	Provides traceability for important administrative actions.

PROVIDER ARCHITECTURE

Multi-provider travel connectivity

The platform will use a provider-agnostic integration layer. Karossy may configure, prioritize, enable or disable supported providers while maintaining a consistent booking experience for customers.



CATEGORY	POTENTIAL PROVIDERS	CORE SERVICES
Flights	IRIX, SABRE, etc.	Search, validation, fare rules, booking, ticketing and reservation management
Hotels	IRIX, Hotelbeds, Expedia connectivity and Agoda connectivity	Search, availability, property details, room selection and reservation management
Activities	IRIX Activities, Viator, GetYourGuide and Hotelbeds Activities	Search, details, availability, booking and reservation management

Provider management

- ✓ Provider configuration
- ✓ Provider prioritization
- ✓ API status monitoring
- ✓ Request and response logging
- ✓ Enable and disable controls
- ✓ Credential management
- ✓ Connection testing
- ✓ Fallback routing where supported

Automatic failover

Where supplier capabilities and commercial agreements allow, the platform can route requests from a configured primary provider to a secondary provider when the primary service is unavailable.

Final providers and available functions remain subject to supplier onboarding, credentials, commercial approval, API capabilities and certification requirements.

REVENUE CONTROLS

Pricing, currency and payment management

Markup and revenue management

Flexible markups

Percentage or fixed-amount rules by provider, service or booking category.

Promotions

Configured promotional discounts and customer-facing campaign pricing.

Profitability

Administrative controls that separate supplier costs from customer pricing.

Multi-currency support

Nigerian Naira (NGN) and United States Dollar (USD) will be enabled at launch. Additional currencies may be configured through the administration portal as the platform expands into new markets. Our goal is to build a truly global travel application where customers can search, compare and book journeys from anywhere in the world to destinations across the globe. By presenting prices in familiar currencies while managing supplier rates and conversions behind the scenes, Karossy can deliver a convenient local experience with international reach. This foundation will support future market expansion, wider customer adoption and a seamless booking experience across countries, currencies and travel providers.

- ✓ Customer currency selection
- ✓ Manual exchange-rate override
- ✓ Currency-based reporting
- ✓ Default currency configuration
- ✓ Automatic currency conversion
- ✓ Supplier currency handling
- ✓ Display formatting controls
- ✓ Currency enable and disable controls

Payment gateway integration

GATEWAY	INCLUDED CAPABILITIES
Paystack	Secure checkout, payment verification, transaction status and reconciliation support.
Flutterwave	Secure checkout, payment verification, transaction status and reconciliation support.

Payment processing is subject to successful merchant onboarding and the gateways' supported countries, currencies, channels and transaction rules.

PRODUCTION READINESS

SEO, analytics, security and deployment

Technical SEO

- Search-friendly URLs and metadata
- Structured data where applicable
- XML sitemap and robots.txt
- Mobile and speed optimization
- Google Search Console setup

Analytics and conversion

- Google Analytics integration
- Conversion tracking
- Visitor and acquisition reporting
- Booking funnel measurement
- Campaign measurement readiness

Infrastructure

- Server provisioning and configuration
- SSL certificate installation
- Deployment configuration
- Backup setup and monitoring
- Performance monitoring

Security

- Secure authentication
- Encrypted communication
- Role-based access controls
- Security hardening and activity logs
- Backup and recovery strategy

Testing and launch assurance

- ✓ Functional and integration testing
- ✓ Android and iOS device testing
- ✓ Security and access-control review
- ✓ User acceptance testing
- ✓ Responsive browser testing
- ✓ Payment verification testing
- ✓ Performance review
- ✓ Production deployment validation

Data protection

The implementation will apply reasonable technical safeguards for customer and booking information. Karossy's privacy notices, retention rules and internal operating procedures remain business-policy responsibilities and will be reflected in the platform once supplied.

IMPLEMENTATION

Six-week delivery programme

The programme assumes prompt access to branding, content, provider documentation, credentials, stakeholder decisions and approvals. Integration certification or supplier approval outside the project team's control may affect external go-live dates.

ESTIMATED DELIVERY DURATION

6 Weeks

Training and handover

- ✓ Reservation management
- ✓ Content management
- ✓ Pricing and provider controls
- ✓ Customer management
- ✓ Reporting and analytics
- ✓ General administration

AFTER LAUNCH

One year of technical support

Twelve months of comprehensive support and infrastructure management are included from the agreed production go-live date.

Covered systems

- ✓ Corporate website
- ✓ iOS application
- ✓ Travel API integrations
- ✓ Android application
- ✓ Administration portal
- ✓ Application infrastructure

Included support services

Application care

Bug fixes, security updates, minor enhancements and deployment assistance.

Operational monitoring

Application, API, database and performance monitoring with incident response.

Continuity

Backup monitoring, recovery assistance and infrastructure configuration support.

Infrastructure management

The development team will manage application and database servers, SSL certificates, backups, deployment pipelines, monitoring services and production security configuration during the included support period.

Definition of minor enhancement

A small adjustment to an existing delivered feature that does not introduce a new product, third-party integration, major workflow or material redesign. Larger additions will be estimated and approved separately.

PROJECT INVESTMENT

Commercial proposal

TOTAL PROJECT INVESTMENT

₹6,500,000

Included in the investment

- ✓ Corporate travel website
- ✓ iOS mobile application
- ✓ Multi-provider API architecture
- ✓ Multi-currency support
- ✓ SEO and analytics setup
- ✓ Staff training and deployment
- ✓ One year of infrastructure management
- ✓ Android mobile application
- ✓ Administration portal
- ✓ Approved travel API integrations
- ✓ Paystack and Flutterwave integration
- ✓ Security and infrastructure setup
- ✓ One year of technical support
- ✓ Project documentation and handover

Payment terms

50% · Contract execution

₹3,250,000

Upon execution of the Contract Documents

25% · Go-To-Market

₹1,625,000

Upon Go-To-Market (GTM)

25% · Launch

₹1,625,000

After Beta Test completion and official launch

Third-party costs

Hosting fees, domain renewals, travel supplier charges, payment gateway fees, SMS charges, transactional email fees, Apple Developer Program fees and Google Play publishing fees are excluded and remain payable by Karossy Travels & Tours Limited.

Proposal validity

This commercial proposal is valid for thirty (30) days from 24 July 2026. A material change to scope, provider requirements or delivery assumptions may require a revised estimate and timeline.

PROJECT GOVERNANCE

Responsibilities and assumptions

Karossy Travels will provide

- | | |
|--|--|
| ✓ Corporate branding and approved logo files | ✓ Company profile and service content |
| ✓ Travel API accounts and credentials | ✓ Payment gateway credentials |
| ✓ Domain and infrastructure access | ✓ Privacy, refund and booking policies |
| ✓ Timely review and stakeholder approvals | ✓ App store organization accounts and fees |

Key delivery assumptions

- The six-week target begins after mobilisation and receipt of required access, content and credentials.
- Provider integrations depend on available documentation, sandbox access and supplier certification.
- Karossy will appoint an authorized representative for consolidated feedback and approvals.
- Material scope additions will be documented, estimated and approved through change control.
- Production content entry beyond agreed initial content may be handled by trained Karossy personnel.

Intellectual property and access

Upon full payment, Karossy Travels & Tours Limited will receive the project-specific application source code, deployment documentation and administrative access produced for this engagement. Pre-existing libraries, frameworks, reusable components and third-party software remain subject to their respective ownership and licences.

Scope exclusions

Unless expressly added in writing, this proposal excludes supplier licence fees, bespoke airline certification fees, call-centre staffing, travel inventory ownership, hardware procurement, legal or regulatory consulting, original marketing content production and integrations not listed in the agreed implementation backlog.

MEASURABLE WORKFLOW & TIMELINE

Six-week execution programme

The programme begins on the contract commencement date recorded on the acceptance page.

WEEK 01 **Discovery & specification**

Approved backlog, user journeys, architecture, provider matrix

MEASURE: Scope and solution blueprint signed off

WEEK 02 **UX/UI & platform foundation**

Responsive design system, core screens, environments, CI/CD

MEASURE: Design review approved; staging available

WEEK 03 **Customer booking journeys**

Authentication, search, results, details, checkout workflows

MEASURE: Core web journeys demonstrated on staging

WEEK 04 **Admin, payments & integrations**

Admin modules, Paystack/Flutterwave, supplier adapters

MEASURE: Test transactions and API flows evidenced

WEEK 05 **Mobile, QA & content readiness**

Android/iOS builds, regression testing, content population

MEASURE: UAT build issued; critical defects resolved

WEEK 06 **UAT, training & production launch**

UAT closure, staff training, deployment, handover pack

MEASURE: Go-live checklist and acceptance completed

Governance and measurement

- Weekly progress report: completed items, next actions, risks, decisions and evidence links.
- Weekly review/demo with Karossy's authorized representative; feedback due within two business days.
- A milestone is complete when its stated evidence is supplied and no critical acceptance issue remains.
- Supplier certification delays or late credentials/content shift affected dates without reducing scope.

NEXT STEP

Proposal acceptance

This proposal provides Karossy Travels & Tours Limited with a practical foundation for becoming a technology-led travel business across web and mobile channels.

The proposed ecosystem combines booking experiences, administration, travel supplier connectivity, pricing, payments, analytics, infrastructure and ongoing support in one scalable solution. Work will commence following signed acceptance, mobilisation and confirmation that the required project inputs are available.

For more information

Jacob Atam · Lead Developer, Achu Systems
08169389886 · jacob.atam@achusystems.com

For Achu Systems

Jacob Atam · Lead Developer

PROJECT VALUE

₦6,500,000

Karossy Travels & Tours Limited
Digital Travel Booking Ecosystem Proposal

AGREEMENT PARTICULARS

CONTRACT COMMENCEMENT DATE To be completed by the parties

The six-week delivery programme and included support period are measured from the agreed commencement date.

FOR ACHU SYSTEMS

Signature



Jacob Atam · Lead Developer

Name Jacob Atam Date 26/07/2026

FOR KAROSSY TRAVELS & TOURS LIMITED

Signature

Authorized Representative

Name _____ Date _____